

Tender Archive - from September 2025 up to 30.04.2026

Sr No.	Agreement No.	Name of the Work	Head of Account	NIT No.	Time Limit	Estimated Rate	Tendered Amount
1	28/2025-26	Providing fabricating including design of mould and casting of tetrapod for wave flume studies in MPWB Hanger at CWPRS, Pune-24	D-7288/CHS-I/D of 11/2018	25/2025-26	45 Days	8,27,960/-	7,12,046/-
2	29/2025-26	Supply installation testing and commissioning of 750 KVA Transformer at Substation No.09 and laying of underground Cable from Substation No.09 to River Hanger Pump House with Starter panel at CWPRS, Pune-24	R&D-Plan (B&S) FY 2025-26 (4701.80.004.05.01.72)- CP(R&D)-8475/CPPD/B &S/D FY 2025-26	17/2025-26	90 Days	59,35,334/-	53,10,937/-
3	30/2025-26	Upgradation of Electrical works of Vibration Technology (VT) Laboratory and office rooms in CWPRS, Pune-24	RN-8452/VT/Minor/D of June 2025 (2701.80.004.03.02.27)	29/2025-26	60 Days	4,49,712/-	3,82,615/-
4	31/2025-26	Fabrication and installation of model parts for 2-D sectional model of Revised Design of Jigaon Dam Spillway, Maharashtra	D-8365/SED/Pump House/D of 01/2025	22R/2025-26	30 Days	3,81,509/-	3,62,433/-
5	32/2025-26	Minor Repairs of 100 cusec Water Recirculation Channel at CWPRS, Pune-24	RN-8453/Pump House/Minor/D of June 2025 (2701.80.004.03.02.27)	30/2025-26	90 Days	9,22,893/-	6,46,025/-
6	33/2025-26	Painting work of multipurpose wave basin hanger (external & internal) at PH-1 Division at CWPRS, Pune-24	1). D-7964/PH-I/D of June 2022 (50%) 2). D-8322/PH-I/D of Sep 2024 (50%)	38/2025-26	30 Days	7,49,639/-	7,42,143/-
7	34/2025-26	Renovation of Ladies and Gents Toilets in INCHOE hall at CWPRS, Pune-24	RN- 8411/CPPD/Minor/D of 05/2025	37/2025-26	60 Days	5,94,520/-	6,27,516/-
8	35/2025-26	Water proofing of Admin Section Gents Toilet and Minor Civil Repairs in Finance Office (F.O. Section) Gents Toilet in OCL building at CWPRS, Pune - 411024	RN- 8411/CPPD/Minor/D of 05/2025 (2701.80.004.03.02.27)	36/2025-26	45 Days	1,80,504/-	1,53,428/-
9	36/2025-26	Development of surrounding area and providing facility for project authorities and visitors at Ratle physical model, CWPRS, Pune- 24.	D-8273/HAPT/D of July 2024	31R/2025-26	120 Days	29,88,607/-	17,55,209/-
10	37/2025-26	Supply, installation, testing and commissioning of Automatic Power Factor Correction Panel along with the cable laying for Hydraulic Machinery and Cavitation Division at CWPRS, Pune 24	D-8085/Elect/D of Nov 2022	40/2025-26	60 Days	18,24,548/-	13,13,492/-
11	38/2025-26	Waterproofing treatment over the roof of Main Building, at CWPRS, Pune-24	RP(R&D)- 8502/CPPD/Minor/D of Sep 2025	35/2025-26	90 Days	52,42,232/-	33,02,606/-
12	39/2025-26	Renovations of Gents toilet near Isotope Hydrology in OCL building at CWPRS, Pune-24	RN- 8411/CPPD/Minor/D of May 2025 (Non Plan- 2701.80.004.03.02.27)	39/2025-26	60 Days	2,69,570/-	2,17,813/-
13	40/2025-26	Civil works for 2-D hydraulic model studies for medigadda, for Kaleshwaram Project, Telangana, in RE Hanger, at CWPRS, Pune 24	D-8559/HAPT/D of Dec- 2025	41/2025-26	60 Days	5,22,665/-	3,80,134/-
14	41/2025-26	Replacement of existing RCC tank by providing PVC water storage tank including necessary fittings etc. over the roof of OCL building, CWPRS, Pune-24	RN-8501/CPPD/Minor/D of Sep- 2025 (2701.80.004.03.02.27)	34/2025-26	45 Days	8,89,000/-	4,76,059/-
15	42/2025-26	Painting of the overhead tank and filtration plant and minor civil works in Residential Complex at CWPRS, Pune-24	NP-2701.80.004.03.02.27 dated 07.05.2025 Minor civil & electrical work	42/2025-26	45 Days	9,12,291/-	5,01,760/-
16	43/2025-26	Providing and laying pipeline connection for development of garden lawn in CWPRS Residential Complex, Pune-24	RP(R&D)- 8427/CPPPD/Minor/D of dated 16.05.2025	43/2025-26	30 Days	4,35,242/-	3,39,489/-
17	44/2025-26	Providing supplying installation of sluice valves and Air valves in the distribution pipelines of filtration plants old new of CWPRS, Pune-24	RN-8561/Pump House/Minor/D of Dec- 2025 (2701.80.004.03.02.27)	44/2025-26	15 Days	2,86,985/-	1,96,585/-
18	45/2025-26	Waterproofing & some sanitary work of quarters, B&D at CWPRS Residential Complex, Pune-24	RN-8415/CPPD/Minor/D of May- 2025 (2701.80.004.03.02.27)	33/2025-26	60 Days	19,53,931/-	19,53,931/-
19	46/2025-26	Waterproofing treatment over the roof of DOHI Building (Excluding TC roof Part) at CWPRS, Pune-24	RP(R&D)- 8503/CPPD/Infra Asset/D	32/ 2025-26	60 Days	26,83,530/-	18,11,383/-

20	47/2025-26	Construction of Cmpost pit along with shed at CWPRS Residential Complex, Pune- 24	CP(R&D)- 8575/CPPD/Infra Asset/D	45/2025-26	45 Days	7,44,776/-	4,99,000/-
21	48/2025-26	Internal and External Painting over Exposed surfaces of Multipurpose hall in CWPRS Residential Complex, Pune-24	CP(R&D) Minor works 2701.80.004.11.03.27	50/2025-26	30 Days	6,88,234/-	6,86,513/-
22	49/2025-26	Providing and laying floor tiles and renovation of toilet blocks, green rooms & recreation and store rooms including entrance/ vicinity with mural effect of Multipurpose Hall in CWPRS Residential Complex, Pune-24	CP(R&D) Minor works 2701.80.004.11.03.27	51/2025-26	30 Days	23,30,568/-	23,18,915/-
23	50/2025-26	Providing and fixing false ceiling wall lining/ cladding including wooden interior of Multipurpose Hall in CWPRS Residential Complex, Pune-24	CP(R&D) Minor works 2701.80.004.11.03.27	52/2025-26	30 Days	28,78,337/-	28,47,251/-
24	51/2025-26	Major Civil Works including Renovation of various quarters of C Type Phase-III (Qtr No. 94,96,98,111,113,115) at CWPRS Residential Cpmplex, Pune-24	CN-8590/CPPD/B&S/D of the month December 2025	49/2025-26	90 Days	28,45,603/-	18,98,017/-
25	52/2025-26	Internal painting of various quarters of B,C,D and E Type at CWPRS Residential Complex, Pune-24	RN-8591/CPPD/Minor/D for the month of December 2025	48/2025-26	60 Days	14,63,983/-	5,69,197/-
26	53/2025-26	Electrical renovation of Community Center MPH at CWPRS Residential Complex Khadakwasla, Pune-24	Capital Plan (R&D) Minor Works 2701.80.004.11.03.27	53/2025-26	15 Days	20,62,230/-	19,63,243/-
27	54/2025-26	Pumping and water Supply system for 2D Sectional Models of Dibang H.E. Project, SDRC Hanger CWPRS, Pune-24	(i) D-8399/SED/D of April 2025 (50%) (ii) D-8400/SED/D of April 2025 (50%)	47/2025-26	60 Days	24,42,605/-	21,71,232/-
28	55/2025-26	Repair of approach bridge to Kamarajar Port Model and Thermal Tide Basin Over 120 Cusec at CWPRS, Pune-24	CP (R&D)-8576/Infra Asset/ D of December 2025	46/2025-26	60 Days	8,23,630/-	5,50,020/-
29	56/2025-26	Cleaning of overhead tanks, elevated storage tank, septic tank, choked sewer line & Minor civil works at CWPRS Residential Complex, Pune-24	RN-8401/CPPD/Minor/D for the month of April 2025	54/2025-26	60 Days	19,73,173/-	11,18,197/-
30	57/2025-26	Supply, Installation, Testing and commissioning of pumping system along with laying of pipeline for suction and delivery including civil work (For Pump House Shed) at 120 Cusec Recirculation system for Kaleshwaram Project, HAPT Division, CWPRS, Pune-24	(i) D-8537/HAPT/D of Oct 2025 (ii) D-8538/HAPT/D of Oct 2025	59/2025-26	60 Days	20,54,552/-	16,23,096/-
31	58/2025-26	Construction and Preparation of tray for 2D & 3D Physical Model for Kaleshwaram Project and Development of Visitors Facility at CWPRS, Pune-24	(i) D-8559/HAPT/D of Dec 2025 (ii) D-8560/HAPT/D of Dec 2025 (iii) D-8537/HAPT/D of Oct 2025 (iv) D-8538/HAPT/D of Oct 2025	55/2025-26	90 Days	39,37,737/-	21,65,755/-
32	59/2025-26	Installation, Testing and Commissioning of Bypass system and Fabrication of necessary arrangements for Hydraulic Model Studies of Kaleshwaram Project at River Hanger, CWPRS, Pune-24	D-8559/HAPT/D of Dec 2025	57/2025-26	60 Days	7,75,816/-	5,05,832/-
33	60/2025-26	Raising the height of High Level Tank and Model Chamber at SDRC Hanger at CWPRS, Pune-24	D-8540/SED/D of Nov 2025	56/2025-26	30 Days	2,07,875/-	1,71,455/-
34	01/2026-27	Electrical renovation work of HAPT Division at CWPRS, Pune-24	D-8275/HAPT/D of July 2024	62/2025-26	60 Days	3,15,925/-	2,84,585/-
35	02/2026-27	Supply installation testing and commissioning of Soft Starter along laying of cable for Dibang Multipurpose Project Arcunanhchal Pradesh in CWPRS, Pune-24	(i) D-8399/SED/D of April 2025 (50%) (ii) D-8400/SED/D of April 2025 (50%)	60/2025-26	45 Days	20,41,852/-	18,58,085/-